1-880 Operational and Safety Improvements at 29" Avenue and 23" Avenue
Overcrossings




Agenda

* Project Overview

v" Purpose and Need
v Project Features
v/ Stage Construction Phasing

« Potential Subcontracting Work Items
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23" Avenue (Existing Conditions)
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23" Avenue NB Single On Ramp
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Pedestrian and Blcycle Circulation
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29t Avenue Northbound
On-Ramp Closed 3 Weeks
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Project Detours and Traffic Management Planning

v Implement Public Awareness Program

v Short-term (several hours) and Long-term (several months) Detours
v' Strategic Placement of Portable Changeable Message Signs

v" Traffic Management Plan — Living Document

v Construction Traffic Management Committee —
= Caltrans, Alameda, Oakland

v" Construction Traffic Management Contingency Plan
= “Initial Closure Period” — Implement detours in advance of required work
= Improve traffic data collection devices along proposed detour routes



Potential Subcontracting Work Items — Page 1

ITEM | ITEM CODE ITEM DESCRIPTION UNIT | QUANTITY

NO (ALT)

2 074016 | CONSTRUCTION SITE MANAGEMENT LS | LUMP SUM
3 080050 | PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS | LUMP SUM
5 120090 | CONSTRUCITON AREA SIGNS LS | LUMP SUM
6 120100 | TRAFFIC CONTROL SYSTEM LS | LUMP SUM
10 128625 | PORTABLE CHNAGABLE MESSAGE SIGN (LS) LS | LUMP SUM
11 129000 | TEMPORARY RAILING (TYPE K) LF  |13,600

14 129150 | TEMPORARY TRAFFIC SCREEN LF  |13,600

15 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN [LS | LUMP SUM
19 130570 | TEMPORARY COVER SQYD | 4,480

20 130620 | TEMPORARY DRAINAGE INLET PROTECTION EA  |130

21 130710 | TEMPORARY CONSTRUCTION ENTRANCE EA |6

22 130730 | STREET SWEEPING LS | LUMP SUM
24 130900 | TEMPORARY CONCRETE WASHOUT LS | LUMP SIUM
27 141120 | TREATED WOOD WASTE LB |31,800

28 148005 | NOISE MONITORING LS | LUMP SUM
30 150204 | ABANDON CULVERT (LF) LF  |3,740

31 | 150605A |REMOVE GUARD POST EA |4

32 150608 | REMOVE CHAIN LINK FENCE LF {4,300

33 150662 | REMOVE METAL BEAM GUARD RAILING LF {2,310




Potential Subcontracting Work Items — Page 2

34 150711 REMOVE PAINTED TRAFFIC STRIPE LF 86,700
35 150712 REMOVE PAINTED PAVEMENT MARKING SQFT (180
36 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 31,400
37 150715 REMOVE THERMOPLASTIC PAVMENT MARKING SQFT | 260

38 150722 REMOVE PAVEMENT MARKER EA 8,570
39 150742 REMOVE ROADSIDE SIGN EA 110
40 150757 REMOVE SIGN STRUCTURE (EA) EA 4

41 150771 REMOVE ASPHALT CONCRETE DIKE LF 250
42 150809 REMOVE CULVERT (LF) LF 57

43 150820 REMOVE INLET EA 49

44 150826 REMOVE MANHOLE EA 6

45 180832 REMOVE RETAINING WALL (CY) CYy 220
46 150841 REMOVE SEWER PIPE LF 460
49 152379 RELOCATE FENCE LF 350
52 152610 MODIFY MANHOLE EA 6

56 155003 CAP INLET EA 6

57 155232 SAN BACKFILL CcYy 340
62 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM
64 190101 ROADWAY EXCAVATION CcYy 34,900
66 192003 (F) B | STRUCTURE EXCAVATION (BRIDGE) CcY 5,704
67 192037 (F) B | STRUCTURE EXCAVATION (RETAINING WALL) CcY 5,674




Potential Subcontracting Work Items — Page 3

69 |193001 STRUCTURE BACKFILL cY |4,570

70 |193003 (F) B | STRUCTURE BACKFILL (BRIDGE) cY |3,160

71 [193013 (F) B | STRUCTURE BACKFILL (RETAINING WALL) CY |3,485

75 |200001 HIGHWAY PLANTING LS | LUMP SUM

79 |203002 EROSION CONTROL (COMPOST BLANKET) cY |62

80 [203032 EROSION CONTROL (HYDROSEED) (ACRE) ACRE | 4

81 |204096 MANITAIN EXISTING PLANTED AREAS LS | LUMP SUM

82 |204099 PLANT ESTABLISHMENT WORK LS | LUMP SUM

83 |206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS | LUMP SUM

84 |208000 IRRIGATION SYSTEM LS | LUMP SUM

85 208310 IRRIGATION SLEEVE LF  [270

90 |220101 FINISHING ROADWAY LS | LUMP SUM

100 [394073 PLACE HOT MIX ASLPHALT DIKE (TYPE A) LF  |250

101 |394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF |46

103 |394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF |23

127 |510502 MINOR CONCRETE (MINOR STRUCTURE) cY |310

128 [510526 MINOR CONCRETE (BACKFILL) cY (330

144 |560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH LB |6,713
WALKWAY)

145 |560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH LB |6,713

WALKWAY)




Potential Subcontracting Work Items — Page 4

146 |560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) LB 11,100
147 |560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) LB 11,100
149 |560219 INSTALL SIGN STRUCTURE (TRUSS) LB 40,450
157 |566011 ROADSIDE SIGN — ONE POST EA 62

158 |566012 ROADSIDE SIGN — (TWO POST) EA 11

159 |568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 74

160 |[5681015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 15

161 |568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST EA 4

163 |620061 12” ALTERNATIVE PIPE CULVERT (TYPE A) LF 390
182 |[709531A SIDEWALK DRAIN LF 61

183 |[714034A 8” CLAY SEWER PIPE LF 210
184 | 714038A 18” CLAY SEWER PIPE LF 230
185 | 719200A SEWER MANHOLE EA 4

192 | 800103 TEMPORARY FENCE (TYPE CL-6) LF 7,270
193 (800320 CHAIN LINK FENCE (TYPE CL-4) LF 680
194 | 800360 CHAIN LINK FENCE (TYPE CL-6) LF 1,840
195 |[802560 10’ CHAIN LINK GATE (TYPE CL-6) EA 4

197 |[820107 DELINEATOR (CLASS 1) EA 57

202 [833032 (F) B | CHAIN LINK RAILING (TYPE 7) LF 4,033
204 (839514 HANDRAILING LF 750
205 | 839541 TRANSITION RAILING (TYPE WB) EA 5




Potential Subcontracting Work lItems — Page 5

209 | 839703 CONCRETE BARRIER (TYPE 60C) LF 510

229 |[840656 PAINT TRAFFIC STRIPE (2-COAT) LF 105,000
230 |[840666 PAINT PAVEMENT MARKING (2-COAT) SQFT (1,120

231 | 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 5,560

232 | 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 3,160

234 | 860201 SIGNAL AND LIGHTING LS LUMP SUM
235 (860297 SIGNAL AND LIGHTING (CITY) LS LUMP SUM
236 | 860298A SIGNAL AND LIGHTING (STAGE CONSTRUCTION) LS LUMP SUM
237 |860299A SIGNAL AND LIGHTING (CITY) (STAGE CONSTRUCTION) LS LUMP SUM
238 | 860402 LIGHTING (CITY STREET) LS LUMP SUM
239 | 860415 LIGHTING (STAGE CONSTRUCTION) LS LUMP SUM
240 (860460 LIGHTING AND SIGN ILLUMINATION LS LUMP SUM
241 | 860705A INTERCONNCECTION SYSTEM (CITY STREET) LS LUMP SUM







